



*IBM Customer* ***IBM DB2 HealthCheck for LUW  
Service Description***

January 1, 2011

# Table of Contents

- 1. DESCRIPTION OF SERVICES..... 1
- 2. RESOURCES ..... 2
  - 2.1 IBM TEAM RESOURCES..... 2
  - 2.2 <IBM CUST> TEAM RESOURCES ..... 2
- 3. ROLE DEFINITIONS ..... 2
- 4. RESPONSIBILITIES ..... 3
  - 4.1 <IBM CUST> RESPONSIBILITIES ..... 3
  - 4.2 IBM RESPONSIBILITIES..... 4
- 5. LIMITATIONS ..... 4
  - 5.1 SERVICE LIMITATIONS ..... 4
    - 5.1.1 Travel & Living Expenses ..... 4
- 6. PROJECT TASKS & DELIVERABLES ..... 5
  - 6.1 TASK 1: KICKOFF CONFERENCE CALL ..... 5
    - 6.1.1 Project Services Description Review ..... 5
    - 6.1.2 DB2 HealthCheck Requirements Checklist Review ..... 5
    - 6.1.3 Project Status..... 5
  - 6.2 TASK 2: PERFORM ENVIRONMENT REVIEW & ANALYSIS OF ONE DB2 LUW INSTANCE ..... 5
    - 6.2.1 Detailed Analysis of DB2 Environmental Data..... 5
  - 6.3 TASK 3: PRESENTATION TO CUSTOMER EXECUTIVE TEAM..... 6
  - 6.4 TASK 4: RECOMMENDATIONS & FINDINGS REPORT..... 6
  - 6.5 TASK 5: PROJECT COMPLETION ..... 6

**Proprietary Notice**

This document contains confidential information of IBM®, which is provided for the sole purpose of permitting the recipient to evaluate the Service Description submitted herewith. In consideration of receipt of this document the recipient agrees to maintain such information in confidence and to not reproduce or otherwise disclose this information to any person outside the group directly responsible for evaluation of its contents. Any proposed design and approach presented in this Service Description is proprietary information and may not be used on other projects without written approval from the IBM Information Management organization.

© Copyright 2011, IBM. All Rights Reserved

## 1. Description of Services

Information Management (IM) Software Services is pleased to submit this Service Description to IBM Customer (<IBM Cust>). <IBM Cust> has requested the following services from IBM:

- IBM DB2 HealthCheck for LUW (DB2 HealthCheck)

The DB2 HealthCheck Package provides systematic data gathering, in-depth analysis, and recommendations for system health optimization. IBM recommends follow-on regular checkups to revitalize <IBM Cust>'s DB2 system(s) as <IBM Cust> modifies their system profile (e.g. adding users, increasing volumes, changing storage architectures).

The scope of this package is limited to one instance of one non-partitioned Database for an OLTP system.

The DB2 HealthCheck Package will include the following activities:

- Review one instance of DB2.
- The DB2 Specialist will review the following:
  - Operating System configuration settings related to DB2
  - DB2 Registry variables
  - Database Manager Configuration
  - Database Configuration
  - CPU and I/O activity
  - Buffer pool configuration & activity
  - Logging activity
  - Locking activity
  - TableSpace Storage Configuration
  - Catalog or Package Cache activity
  - Sort activity
  - Table activity
  - DB2 Diagnose Log
- Deliver & Review a Recommendations & Findings Report

While the DB2 HealthCheck Package provides a comprehensive set of recommendations and findings, it is <IBM Cust>'s responsibility to determine the feasibility of implementing and to implement IBM's recommendations.

This package includes a set of tasks that <IBM Cust> must complete to facilitate a DB2 HealthCheck Recommendation. The actual duration of each task may vary from customer to customer, based upon their knowledge of the products and the complexity of the production environment.

The resources required for this project will include both the IBM and <IBM Cust> personnel.

Any change in the scope of work defined in this Service Description requested by <IBM Cust> may result in additional costs and must be documented in a Project Change Request (PCR).

## 2. Resources

The <IBM Cust> Project Team will consist of the resources from the <IBM Cust> technical staff and applications experts. Examples of Project Team members are listed below.

### 2.1 IBM Team Resources

The IBM Project Lead coordinates the appropriate IM Software Services resources as required. The IBM Team typically includes the following members:

- Solution Implementation Manager (SIM) – Project Lead
- Senior DB2 Specialist (DB2 Specialist)
- Software Sales Representative (SSR)
- Sales IT Specialist (ITS)

### 2.2 <IBM Cust> Team Resources

<IBM Cust> will need to identify internal personnel to fill the roles of the <IBM Cust> Project Team. <IBM Cust> is responsible for selecting a Project Lead to share lead responsibilities with the IBM Project Lead.

Depending upon the project, the <IBM Cust> Project Team may include any of the following roles:

- Project Lead
- System & Storage Administrator
- Database Administrator
- Applications Subject Matter Experts

## 3. Role Definitions

<IBM Cust> will need to identify internal personnel to fill the roles as listed in Section 3, Resources. The following outlines the general roles for each of these individuals. Please note that additional resources may be required at various phases of the HealthCheck Project. Likewise, not all of the individuals may necessarily be involved in this HealthCheck service.

Project Lead - This individual will represent <IBM Cust> resources and provide project coordination in conjunction with the IBM Project Lead.

System & Storage Administrator – This individual(s) are in charge of the Operating system administration of the DB2 system.

Database Administrator - This individual provides ongoing DB2 administration assistance and will provide proper access to the DB2 environment as necessary for the delivery of this package service.

Applications Subject Matter Experts – These individuals will participate in the interview process, providing insight into the selected functions as part of the analysis of this package service.

## 4. Responsibilities

### 4.1 <IBM Cust> Responsibilities

In order to facilitate a successful delivery, <IBM Cust> has the responsibility to provide the following:

- a.) <IBM Cust> will meet the following prior to initiation of this HealthCheck Project:
  - A current, supported version of DB2 LUW installed and operational.
  - Ensure IBM personnel have VPN or other suitable remote and local network access when remote IBM consultants are engaged.
  - Provide a stable system environment during the service-monitoring period.
  - Hardware and/or software additions or modifications to <IBM Cust>'s IBM DB2 LUW system must be completed prior to (preferably) or after delivery of this engagement.
- b.) <IBM Cust> acknowledges that:
  - The results of this engagement may indicate that an application code review may be needed. However, no application code review is included in this engagement.
  - The cost to implement any recommendations made as a result of this HealthCheck Package described herein is not included in the package. Any implementation of recommendations made herein should be completed by <IBM Cust> or by engaging an IBM Consultant as applicable.<sup>1</sup>
  - A High-Availability environment is not part of this scope. A chargeable PCR will be required to perform a health check for this type of environment.
  - IBM will provide the services under this package during normal business hours, {8:30 AM to 5:15 PM, local time, Monday through Friday}, except holidays. If necessary, you will provide after-hours access to your facilities to IBM personnel. Out-of-town personnel may work hours other than those defined as normal business hours to accommodate their travel schedules.
- c.) A Project Lead with sufficient authority to:
  - Represent <IBM Cust>'s interests
  - Serve as the focal point for all decisions and communications
  - Coordinate activities assigned to <IBM Cust> resources
  - Sign project-related documents
- d.) Provide a completed *HealthCheck Requirements Checklist* before the start of the on-site engagement.
- e.) Provide access to the required hardware and software at the start of this engagement.
- f.) Adequate facilities for the DB2 Specialist including:
  - cubicle, desk, telephone, and Internet access,
  - remote access (e.g., VPN access),
  - direct access to the keyboard.
- g.) When performing remote work, <IBM Cust> will provide VPN access into <IBM Cust>'s network and remote access to a workstation in the network that:
  - can connect to all required servers and
  - is preloaded with all required connectivity tools appropriate to <IBM Cust>'s environment.

---

<sup>1</sup> IBM recommends that <IBM Cust> have a local IBM Consultant assist in implementing any recommendations. Should <IBM Cust> elect to have a Consultant implement the recommendations, these services will be delivered separately on a Time-and-Materials (T&M) basis plus expenses. IBM will work with <IBM Cust> customer team to contact and engage the local IBM Client Manager to arrange for delivery of these services.

- h.) Implementation of any or all of IBM's recommendations.
- i.) Maintenance Agreement in place through IBM.
- j.) <IBM Cust> will make available all <IBM Cust> personnel required for this project based on the agreed-upon project schedule. Any significant delays caused by <IBM Cust> personnel not being available or project prerequisites not being met may result in schedule delays, which can impact the project sufficiently to require a chargeable PCR addressing additional or extended IBM personnel requirements and additional costs.

## 4.2 IBM Responsibilities

The IBM responsibilities for the package are:

- a.) Review *HealthCheck Requirements Checklist*
- b.) Collect DB2 environmental data
- c.) Collect monitoring data during peak and off peak hours
- d.) Review DB2 environmental data for one instance for one non partitioned database environment
- e.) Deliver & Review Recommendations & Findings Report
- f.) Deliver Completed IBM DB2 HealthCheck for LUW Completion Checklist

## 5. Limitations

### 5.1 Service Limitations

The DB2 HealthCheck Package does not include repairs, corrections or troubleshooting of data corruption, errors and faults that are discovered during the process due to hardware failures, or non-qualified hardware or operating systems. Repairs, corrections or troubleshooting of such errors and faults will be <IBM Cust>'s responsibility; any IBM involvement will be charged on a Time-and-Materials (T&M) basis.

#### 5.1.1 Travel & Living Expenses

This package does **not** include domestic travel and living expenses incurred by IBM resources traveling to <IBM Cust>'s site in order to fulfill IBM's tasks and responsibilities pertinent to delivering this service.

The DB2 specialist may travel to <IBM Cust>'s site up to **two (2) roundtrip** visits for tasks associated with delivering this service. <IBM Cust> will be billed actual travel and living costs.

IBM will invoice <IBM Cust> for travel and living expenses and other reasonable expenses incurred in connection with the package delivery. Amounts are due upon receipt of invoice and payable within 30 days. <IBM Cust> agrees to pay accordingly, including any late payment fee. <IBM Cust> does not have to pay any amount disputed in good faith while it is being investigated, but <IBM Cust> remains obligated to pay any amount not in dispute.

Additional onsite assistance requested by <IBM Cust> beyond the number of visits indicated above will be billable subject to the execution of a PCR. IBM also reserves the right to bill <IBM Cust> for any additional trips that are the direct result of <IBM Cust>'s failure to meet or perform its obligations outlined herein.

## 6. Project Tasks & Deliverables

The DB2 HealthCheck for LUW Service includes the analysis of one instance of a non-partitioned database of <IBM Cust>'s DB2 System. IBM will collect information about the DB2 LUW environment such as DB2 system parameters, Database Manager Configuration and CPU and I/O activity. IBM will then provide a recommendation and findings report of the results of this analysis with a formal executive review with <IBM Cust>.

The Project Team will perform the following tasks. Deliverables for each task are detailed within the task descriptions.

### 6.1 Task 1: Kickoff Conference Call

The purpose of this conference call is to prepare both the <IBM Cust> project team and the DB2 Specialist for the DB2 LUW HealthCheck Project. Topics of discussion will include <IBM Cust>'s requirements, expectations, prerequisites, and schedules.

#### 6.1.1 Project Services Description Review

The SIM or DB2 Specialist will review the Services Description, the deliverables, and the project tasks with <IBM Cust>'s PM.

The starting date to begin the HealthCheck Project for <IBM Cust> will be scheduled and confirmed by IBM and the assigned <IBM Cust> Project Manager.

IBM anticipates scheduling these services within fifteen business days from date of initiation.

#### 6.1.2 DB2 HealthCheck Requirements Checklist Review

During the Kickoff Conference call the DB2 Specialist will review the *HealthCheck Requirements Checklist* with <IBM Cust>.

<IBM Cust> must provide the information requested in the *HealthCheck Requirements Checklist* before the start of the on-site engagement.

#### 6.1.3 Project Status

The SIM will track all issues and document their resolution in an Issues Log. Any issue whose resolution requires a change will be documented in a PCR.

### 6.2 Task 2: Perform Environment Review & Analysis of one DB2 LUW instance

#### 6.2.1 Detailed Analysis of DB2 Environmental Data

The DB2 Specialist will review & analyze the collected data and monitor <IBM Cust>'s DB2 system.

- The DB2 Specialist will review the following:
  - Operating System configuration settings related to DB2
  - DB2 Registry variables
  - Database Manager Configuration
  - Database Configuration

- CPU and I/O activity
- Buffer pool configuration & activity
- Logging activity
- Locking activity
- TableSpace Storage Configuration
- Catalog or Package Cache activity
- Sort activity
- Table activity
- DB2 Diagnose Log
- Database Manager Configuration
- Database Configuration

### 6.3 Task 3: Presentation to Customer Executive team

IBM will provide a high level overview about their recommendations and findings to the <IBM Cust> executive team and answer any questions or concerns.

### 6.4 Task 4: Recommendations & Findings Report

The Recommendations and Findings Report will address the following:

- Executive Summary of Recommendations
- Critical System Resource Analysis
- DB2 System Parameters Analysis
- Buffer Pool Analysis
- I/O Performance Analysis
- Locking Activities
- Potentially Other Areas

### 6.5 Task 5: Project Completion

Upon completion of the Recommendations & Findings Report Review, the DB2 Specialist will deliver to <IBM Cust> a completed Project Completion Checklist which constitutes completion of this project. Please refer to *IBM DB2 HealthCheck for LUW Completion Checklist*.

If issues arise after delivery of the Project Completion Checklist, <IBM Cust> should contact IBM Customer Support by using the IBM toll free Customer Service telephone number (1-800-IBM-SERV).